



Republic of the Philippines
DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES
 Eastern Visayas-Region VIII
 Sto. Niño Extension, Tacloban City, Leyte

TACLOBAN CITY

RECEIVED

DATE: APR 20 2021

BY: [Signature]

REGIONAL BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 02

**Procurement of ICT Equipment for Official Use of DENR R8-PMD
 P.R. No. 2021-01-0032 / ABC: Php 870,000.00**

This **Supplemental Bid Bulletin No. 02** is being issued to amend and postpone the schedule of Bid Submission and Bid Opening for the Procurement of ICT Equipment for Official Use of DENR R8-PMD (PR No. 2021-01-0032) and shall form an integral part of the Bidding Document, to wit:

A. TO AMEND AND POSTPONE THE DEADLINE OF BID SUBMISSION AND BID OPENING:

FROM: Deadline of Bid Submission: APRIL 19, 2021, 12:00 p.m.
 DENR Region 8, Procurement Section, Admin. Main Building, Tacloban City.

Bid Opening: APRIL 19, 2021, 2:00 p.m.
 DENR RO 8, Conference Room, Admin. Main Building, Sto. Niño Extension,
 Tacloban City

TO: Deadline of Bid Submission: APRIL 21, 2021, 12:00 p.m.
 DENR Region 8, Procurement Section, Admin. Main Building, Tacloban City.

Bid Opening: APRIL 21, 2021, 2:00 p.m.
 DENR RO 8, PMD Conference Room, 4th Floor Admin. Main Building
 Sto. Niño Extension, Tacloban City

REASON: Bid Opening was not conducted on April 19, 2021 as scheduled because a temporary work suspension was declared by Tacloban City Mayor Alfred S. Romualdez per EO No. 2021-04-17 Series of 2021 dated April 18, 2021 as a precautionary measure and safety against destruction that may be caused from the weather disturbance signal no. 1 typhoon "Bising".

This Supplemental Bid Bulletin No. 02 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For the guidance and information of all concerned.

Approved by:

ENGR. RAMON S. UNAY
 Vice-Chairman, RBAC
 Chief, Surveys and Mapping Division - Technical Services

Date: April 20, 2021