



Republic of the Philippines
DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES
 Regional Office 8, Sto. Niño Extension, Tacloban City, Leyte
REGIONAL BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 02

**RENOVATION OF PLANNING AND MANAGEMENT DIVISION OFFICE AND ADDITION OF
 BALCONY ROOFING –ADMIN. MAIN BUILDING – DENR RO8**
 P.R. No. 2021-06-0035/ ABC: Ph 2,003,057.55

This **Supplemental Bid Bulletin No. 02** is being issued to amend some items in Section VIII-Bill of Quantities for the Project in the Bidding Document as clarified during the Pre-Bid Conference on August 23, 2021 and agreed among all prospective bidders, to wit:

FROM:

Renovation of Planning and Management Division Office and Addition of Balcony Roofing - Admin. Main Building – DENR RO8 P.R. No. 2021-06-0035/ ABC: Ph 2,003,057.55						
Item No.		Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1.		Renovation of Planning and Management Division Office and Addition of Balcony Roofing - Admin. Main Building – DENR RO8	Lot	1		
		<i>Duration: 180 Days</i>				
		SCOPE OF WORKS:				
1	I.	MOBILIZATION	Lot	1		
2	II.	CLEARING/ DEMOLITION	Sq.m.	366		
3	III.	FORMWORKS/ SCAFFOLDING	Lot	1		
4	IV.	ROOFING AND ROOF FRAMING				
5		IV.1 PMD OFFICE	Sq.m.	366		
6		IV.2 4 th FLOOR BALCONY	Sq.m.	196.23		
7	V.	ARCHITECTURAL				
8		V.1 CEILING	Sq.m.	180.00		
9		V.2 PAINTING				
10		V.2a PMD CEILING	Sq.m.	180		
11		V.2b BALCONY ROOF STEEL SUPPORT	Sq.m.	162		
13		V.3 CABINERY/ PARTITION	Lot	1		
14		V.4 TILE WORKS (SERVER ROOM)	Sq.m.	31		
15	VI.	ELECTRICAL	Unit	51		
Pesos _____ Amount in Words _____ and _____ centavos)					TOTAL Php	
Submitted by:						
<u>Name of the Representative of the Bidder & Signature:</u>						

Date: _____						
Position: _____						
Name of the Bidder/Address: _____						


TO:

Renovation of Planning and Management Division Office and Addition of Balcony Roofing - Admin. Main Building - DENR RO8 P.R. No. 2021-06-0035/ ABC: Ph 2,003,057.55						
Item No.		Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
1.		Renovation of Planning and Management Division Office and Addition of Balcony Roofing - Admin. Main Building - DENR RO8	Lot	1		
		<i>Duration: 180 Days</i>				
		SCOPE OF WORKS:				
1	I.	MOBILIZATION/ DEMOBILIZATION	Lot	1		
2	II.	CLEARING/ DEMOLITION	Sq.m.	366		
3	III.	FORMWORKS/ SCAFFOLDING	Lot	1		
4	IV.	ROOFING AND ROOF FRAMING				
5		IV.1 PMD OFFICE	Sq.m.	366		
6		IV.2 4 th FLOOR BALCONY	Sq.m.	196.23		
7	V.	ARCHITECTURAL				
8		V.1 CEILING	Sq.m.	180.00		
9		V.2 PAINTING				
10		V.2a PMD CEILING	Sq.m.	180		
11		V.2b BALCONY ROOF STEEL SUPPORT	Sq.m.	162		
12		V.2c ADMINISTRATION BUILDING FACADE	Sq.m.	1020		
13		V.3 CABINETS/ PARTITION	Lot	1		
14		V.4 TILE WORKS (SERVER ROOM)	Sq.m.	31		
15	VI.	ELECTRICAL	Unit	51		
		Pesos _____ Amount in Words _____ and _____ centavos)			TOTAL Php	
Submitted by: <u>Name of the Representative of the Bidder & Signature:</u> _____ Date: _____ Position: _____ Name of the Bidder/Address: _____ _____						

This Supplemental Bid Bulletin No. 02 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For the guidance and information of all concerned.

Approved by:


ARTURO N. SALAZAR, DM, CESO IV
 Chairperson, RBAC
 Assistant Regional Director for Management Services